

OCB - Ecology 1/20/2013

# Estimate for Canal and Siphon - East Low Canal

FEATURE	Total Field Cost Plus Total Noncontract Cost
Weber Coulee Siphon Outlet	
Canal and Lining features	\$10,876,627
Lind Coulee Wasteway Improvements	\$219,530
Lind Siphon #1 Inlet	
Lind Coulee Siphon #1 (2nd Barrel)	\$8,445,393
Dewatering	\$831,493
Mechanical and Gates	\$298,750
Lind Siphon #1 Outlet	
Canal and Lining features	\$779,868
Lind Siphon #2 Inlet	
Lind Siphon #2 (2nd Barrel)	\$13,550,396
Dewatering	\$858,259
Lind Siphon #2 Outlet	
Totals	\$35,860,316

ECBID - 6/26/2014

## Ballpark estimates

### Preliminary Delivery System Layout: Ballpark figures

i.d.	Description	Total Cost	Cost per Acre
1	Pipe & install	\$190,000,000	\$2,116
2	Pumps & motors	\$30,000,000	\$334
3	Electrical, controls, etc.	\$175,000,000	\$1,949
4	Easement acquisition	\$5,000,000	\$56
5	Transmission utilities	\$20,000,000	\$223
6	Crossings	\$600,000	\$7
7	Design	\$1,200,000	\$13
8	ELC Improvements	\$30,000,000	\$334
Sub-total		\$451,800,000	\$5,031
Contingencies (25%)		\$112,950,000	\$1,258
<b>Total</b>		<b>\$564,750,000</b>	<b>\$6,289</b>

## Delivery system prelim. design

# Ballpark estimates

## Preliminary Delivery System Layout: Pipe & Install Ballpark Figures

System	Pipe Cost	Acres Served
EL22	\$51,800,000	16,690
EL31	\$37,100,000	17,496
EL43	\$12,400,000	8,115
EL53	\$16,700,000	12,979
EL71	\$37,600,000	20,225
EL80	\$26,200,000	14,300
<b>Total</b>	<b>\$181,800,000</b>	<b>89,805</b>

# Delivery system prelim. design

# EAST COLUMBIA BASIN IRRIGATION DISTRICT

55 North 8th  
P.O. Box E

OTHELLO, WASHINGTON 99344

Phone 509 488 9671  
Fax 509 488 6433

July 14, 2014

Ms. Stephanie Utter  
U.S. Bureau of Reclamation  
1150 N Curtis Road, Suite 100  
Boise, ID 83706-1234

RE: CSRIA Request for Contract Review


Dear Ms. Utter:

Reclamation and the East Columbia Basin Irrigation District (ECBID) received proposed contract documents from Columbia-Snake River Irrigators Association (CSRIA) and have been requested to review these contracts. The documents mentioned are a proposed Supplement #4 to ECBID's Master Water Service Contract with Reclamation and a proposed ECBID Water Service Contract with CSRIA.

ECBID's review of these documents has lead us to believe that ECBID must await Reclamation's review of the CSRIA proposal and related contracts. The proposal and related contracts differ greatly from existing contracts between Reclamation and ECBID. Therefore, our review prior to Reclamation's formulation of a Basis of Negotiation, would be unproductive. The lands proposed to be served fall within Reclamation's Columbia Basin Project and the water to serve those lands is from a Reclamation Secondary Use Permit. The initial review needs to be completed by Reclamation to determine if the proposal and related contracts may be considered pursuant to Federal Reclamation Law, Rules and Regulations and Reclamation's existing contractual commitments before ECBID can consider the proposal and related contracts.

The ECBID Board of Directors has instructed ECBID staff to request that Reclamation complete a review of the proposal and related contracts prior to completing an ECBID review. Please contact me with any questions.

Sincerely,



Craig N. Simpson, P.E.  
Secretary – Manager

CNS:wI

cc: Board of Directors  
Nate Andreini  
Levi Johnson  
Richard Lemargie  
Derek Sandison